



MALTA RESOURCES AUTHORITY

MRA/ENE/49/10/1

6th January 2012

**TENDER FOR THE DEVELOPMENT AND MAINTENANCE OF A WEBSITE
FOR THE RESI ITALY –MALTA PROJECT**

To whom it may concern:

1. *Is there any specific budget allocated to this tender?*

The budget is not being disclosed

2. *Given that it is mentioned that the design must be provided by 15th February - Is there any specific date when the tender award should be published?*

The following text:

“The website developer should provide the first design template for approval by the Contracting Authority and partners after 15 days after the signature of the contract and have”

shall replace:

“The website developer should provide the first design template for approval by the Contracting Authority and partners by the 15th February 2012 and have ...”

3. *By “have the website on-line for access by partners within a week following written confirmation of the final approved design”, does it mean it has to be fully functional?*

- ***Given that the design is an important part of the website, one would need confirmation of design approval before work on the frontend can begin. 1 week in our opinion is a bit too short a time frame***

After reconsideration, the web-site should be on-line after 3 weeks following written confirmation by the Contracting Authority of the final approved design.